

Replies to Pre bid queries					
Sr. No.	Para No.	Clause No.	Tender description	Owner/Suggestion	IGL Reply
1	8	Clause 7.0 BIDDER EVALUATION CRITERIA (BEC) 7.1 Technical BEC:	The bidder must have successfully completed at least one work order/ contract as Project Management Consultant (PMC) of a Compressed Biogas (CBG) plant for processing of any feedstock into compressed biogas with a production of minimum 3 TPD (tonnes per day) involving basic engineering and project management including construction management under a single work order/contract in last seven years to be reckoned from the date of issue of tender.	The bidder must have successfully completed at least one work order/ contract as Project Management Consultant (PMC) of a Compressed Biogas (CBG) plant for processing of any feedstock into compressed biogas with a production of minimum 3 TPD (tonnes per day) involving basic engineering and project management including construction management under a single work order/contract in last seven years to be reckoned from the date of issue of tender. OR Provided services at Lender's engineer which includes review of project parameters, during execution of any CBG plant of capacity 3 TPD for which mechanical completion is over and preparation of tender documents, bid evaluation and award of order for any CBG project of capacity 3 TPD & above and Providing PMC services for alternate energy power projects of capacity of 5 MW and above.	Tender condition prevail
2	67	2.1 Pre-award of EPCOM 2.1 (ii)	(ii) Review and revalidate the existing DFR (provided by IGL)/scheme / site input including technical & commercial aspects like technology, sizing, configuration, costs etc. and Revalidation/ Review of the DFR cost in pre-award stage and at various stages of project execution	We understand that Detailed Feasibility Report must have been reviewed and approved by IGL and therefore at this stage, to review and re-evaluate the same is as soon as preparing a new DFR and therefore this may be expedited.	Tender condition prevail Review and revalidation of the existing DFR is required for preparation of tender for EPCOM
3	68	2.1 Pre-award of EPCOM 2.1 (vi) & (vii)	(iii)Preparation of design basis, process flow diagrams, procedures, plant layout, Preparation of the plot plan (to be included in the Tender bidding document) etc. (vii)Preparation of detailed Operations and Maintenance philosophy, processes, work flows, responsibilities, scope and deliverables of EPCOM including procurement / arrangement of feedstock for the plant in line with DFR and IGL/Owner management's investment approval of the project. The above shall be deliberated and finalized after approval of IGL / Owner for incorporation in tender document.	Preparation of design basis, process flow diagrams etc. is done by the EPCOM contractor and therefore "Preparation" word should be replaced with "Review". This is suggested as primarily the responsibility for basic and detailed engineering for giving the guaranteed energy production is on the EPC and contractor. Further, all these will depend upon the process and the equipment selected by EPCOM and therefore PMC is supposed to Review the same.	Tender condition prevail 2.1 (iii) & (vii) referred belong to pre-award activities which needs to be mentioned in the tender document.
4	68	2.1 Pre-award of EPCOM 2.1 (xii)	The EPCOM tender documents shall be comprehensive to facilitate contractor(s) to take up basic & detailed engineering, procurement activities immediately on award and shall contain the following details as a minimum	In the tender, technical specifications for various major equipment's will be provided, the design basis report has to be provided by the EPCOM contractor and the PMC has to review.	Tender condition prevail 2.1 (xii) referred belong to pre-award activities which needs to be mentioned in the tender document.
5	69	2.1 Pre-award of EPCOM 2.1 (xvi)	Assist the Owner / IGL & Liaison in getting statutory permissions/ approvals, as per requirement including preparation of any required documents/ drawings in this regard. Any statutory payment/ licensing fees etc. to be made for getting statutory permissions/ approvals shall be paid by IGL or reimbursed at actual to the PMC on submission of documents.	In general, EPC contractor is used to prepare and submit all the documents for statutory clearance including liaison work. However, IGL will have to provide all the information and the required documents. PMC will monitor and assist for the same.	Tender condition prevail Primary responsibility will stay with EPCOM/contractors for permissions/approvals to be applied after award of EPCOM, however, in case of permissions/approvals to be applied before award of EPCOM, PMC have to assist IGL. PMC to prepare comprehensive list of permissions/approvals required and same to be incorporated in the tender document.
6	70	2.2 Post award of EPCOM 2.2 (x)	PMC shall review and approve the Environment Management Plan (EMP), HAZOP, Risk Analysis / Rapid Risk Analysis & DMP report.	For HAZOP Study, IGL has to appoint an experienced HAZOP consultant for Hazop study, Risk Analysis / Rapid Risk Analysis & DPM report	Tender condition prevail
7	70	2.2 Post award of EPCOM 2.2 (xv)	Performance of Vendors/ Contractors / Service Providers a) Carry out the vendor performance evaluation of Vendors/ Contractors / Service Providers	Carrying out vendor performance is a time consuming job. Generally, in the EPCOM Tender list of vendors are provided for which no performance verification is required. However, the EPC Contractor offered a different make at that stage evaluation of that vendor will be conducted.	Tender condition prevail This clause refers to performance of vendors/contractors/service providers/EPCOM who will be executing the proposed project.
8	72	3.4.1 Process Design 3.4.1 (i)	(i) Pre-tender Engineering for EPCOM tender including but not limited to preparation of design basis, process flow diagram, procedures, plot plan etc.	In EPCOM tender detailed technical requirement along with information required for design basis report etc will be included, however PMC will not prepare the design basis report, process flow diagram etc all these are in the scope of EPC Contractor.	Tender condition prevail
9	72	3.4.1 Process Design 3.4.1 (iv)	(iv) Review and approval of HAZOP study	A separate consultant has to be appointed and not in the Scope of PMC and this should be deleted.	Tender condition prevail
10	72	3.4.1 Process Design 3.4.1 (x)	3.4.1 (x) Preparation of Standard Operating Procedures (SOPs) for safe and smooth Operation & Maintenance of CBG plant. 3.6 (iii) Preparation of detailed Operations and Maintenance philosophy, processes, work flows, responsibilities, scope and deliverables of EPCOM including procurement / arrangement of feedstock for the plant in line with DFR and IGL/Owner management's investment approval of the project. The above shall be deliberated and finalized after approval of IGL / Owner for incorporation in tender document	PMC will review. Please replace the word "Preparation" with "Review" as PMC will only review the Standard Operating Procedures (SOPs) Please replace the word "Preparation" with "Review"	The responsibility of finalization of SOPs will be with PMC. The proposed SOPs will be prepared by EPCOM/contractors and will be finalized by PMC after review and necessary recommendations for various sub-sections/equipment of CBG plant.
	76	3.6 Procurement Services (iii).	3.4.2 Piping Engineering (i) Prepare design basis. 3.4.3 Electrical (i) Prepare Design basis. 3.4.4 Mechanical (i) Prepare Mechanical Design basis 3.4.5 Instrumentation & Control (i) Prepare Design basis 3.4.7 Civil & Structural (including architecture) (i) Prepare the design basis including requirements for firefighting and aspects. (ii). Prepare plot plan & layout drawings.		
11	72-75	3.4.2 (i) , 3.4.3 (i), 3.4.4 (i), 3.4.6 (i), 3.4.7 (i), (ii)	3.4.4 Mechanical (v) Review and approval of Data sheets for all accessories/spares related to items/works detailed in the tender documents. 3.4.5 Instrumentation & Control (vi) Review and approve detailed engineering specifications including sizing of control valves, safety valves and orifice plates, data sheets for all instruments. 3.4.6 Instrumentation & Control (vii)	Design Basis will be reviewed by PMC. Please replace the word "Preparation" with "Review"	Tender condition prevail Referred points belong to pre-award activities which needs to be mentioned in the tender document.
12	74	3.4.4 Mechanical (v)	3.4.4 Mechanical (v) Review and approval of Data sheets for all accessories/spares related to items/works detailed in the tender documents. 3.4.5 Instrumentation & Control (vi) Review and approve detailed engineering specifications including sizing of control valves, safety valves and orifice plates, data sheets for all instruments.	PMC Review and approve Data sheets for major items (not for all the items)	Tender condition prevail
13	76	3.5 Safety (i)	(i) PMC subject matter experts will be actively involved and be part of the EPCOM team responsible for carrying out the HAZOP study during detail engineering, construction & commissioning and ensure that all design changes required to be incorporated during construction have been taken care.	PMC will take care of all the comments / corrections given by Hazop consultant	Tender condition prevail
14	77	3.7 Manufacturing, Quality control & Expediting (iii)	(iii) Follow up with vendors/ Service Provider for timely action on subcontracted items.	This may be deleted as no EPC Contractor will allow PMC to follow up with their vendors / Service Providers. However, PMC will follow up with the EPC contractor for timely completion of the project.	Tender condition prevail
15	77	3.7 Manufacturing, Quality control & Expediting (xiii)	(xiii) PMC shall certify Factory Acceptance Test (FAT) and Site Acceptance Test (SAT) of various procurement items besides witnessing the same wherever required. The PMC shall develop a quality plan for maintaining the quality of material being supplied which may include inspection of critical material of project. The Inspection and test plan for material and construction site activities shall be developed by the PMC.	MQAPs are generally prepared by the manufacturers of equipment and will be reviewed by PMC. Similarly FQP will be prepared by EPCOM and same will be reviewed and approve by PMC.	Tender condition prevail
16	78	3.8 Customs Clearance & Transportation	Assistance in arranging Custom clearance and transportation of materials / equipments is included in scope of the PMC.	This will be deleted as Custom Duty is the responsibility of the EPCOM and PMC has no role.	Tender condition prevail Intent of clause is for PMC to provide assistance for custom clearance for timely progress of project.
17	78	4.1 Construction Management (i) (xii)	i) Develop overall project schedule based on agreed execution methodology. The overall project schedule shall identify all the major activities milestones and critical paths upto commissioning & PGTR stage xii) Prepare monthly/weekly progress status reports.	(i) Please replace "Develop" with "Review" (xii) Please delete the word "Weekly" as weekly report will be submitted by EPCOM. PMC will submit Monthly report.	Tender condition prevail
18	79	4.2 Stores & Material Management	ii) Maintain a record and submit report every 15 days, indicating the stores in stock, material in transit, material issued to contractors (along with reconciliation, if any) and balance material to be received as per PO issued.	All the material records will be maintained by EPCOM, and PMC will verify the material when reach at site.	Tender condition prevail

19	80	5.1 Planning & Scheduling (i) (ii)	i) The PMC shall prepare overall project schedule as per the IGL's approval and also as per the internal schedule which will be decided during the project kick-off meeting. ii) The project schedule will be prepared for items listed as (i) above and submit to IGL within one week of kick-off meeting. This shall also include the activity list, list of milestones, work-breakdown structure (WBS) etc.	Please replace "Prepare" with "Review"	Tender condition prevail
20	84	7.0 PROJECT DOCUMENTS / COMPLETION/ CLOSE-OUT REPORT (i) (iii)	Details highlighting recommendations of HAZOP Study & Risk Analysis covering Qualitative/Quantitative risks and Risk Management Plan (RMP) & Disaster Management Plan (DMP) etc.	For Hazop, IGL will have to appoint a separate consultant which is not in the scope of PMC	Tender condition prevail
21	85	8.0 PMC MANPOWER	PMC Manpower - Item No. 4 Further, in case execution of the project is extended beyond scheduled completion time of 18 months due to the reasons not attributable to the PMC and exhaustion of the respective man months of the deployed manpower, the PMC shall be eligible for additional payment of respective Site Man months on actual deployment basis. During this extended period, the manpower shall be deployed depending on the site requirement and directions of EIC. The man-month rates including of all expenses incurred in performance of all activities as per scope of work excluding GST shall be as given below	The per month rates given are. In your tender is very low and not workable, we are suggesting revision: 1) "Resident Construction Manager (RCM): ₹ 90,000/- per month": This should be revised to Rs.2.00 Lakh 2) "Site Engineer of any discipline: ₹ 70,000/- per month": This should be revised to Rs.1.50 Lakh	Tender condition prevail
22	37	GCC Clause no. 22.1, 23.1	"Time is the essence of the Contract..." and "Time and date of delivery shall be the essence of the contract."	The consultant requests IGL to reword the Phrase from "time is the essence of the contract" to "time is of utmost importance to the contract"	Tender condition prevail
23	37 57	GCC Clause no. 22.5 SCC Clause no. 8.5	"Genuine pre-estimate... payable on demand without... proof of the actual loss... The decision of Owner in regard to the actual delay shall be final and binding."	Please provide for a written delay assessment shared with the PMC, an opportunity to respond, and an extension-of-time review before any PRS is deducted.	TENDER CONDITION PREVAILS
24	57	SCC KRA item 1, 2, 6	0.5% of contract value for each "deficiency in review"; 5% of the milestone amount if the design basis is not submitted within 30 days; ₹10,000 per day (RCM) and ₹6,000 per day (site engineer) for non-deployment.	Please define objective criteria for a "deficiency" and give a cure period. Please also exclude nondeployment caused by delayed EPCOM mobilization or by IGL's own approval of manpower (SOW 8.0).	Tender conditions prevail. Refer Clause SCC 8.5
25	57	SCC KRA Note (3)	No time extension will be granted to PMC on account of approval of drawing QAP/procedure/documents etc. inspection of materials and any other engineering related activity i.e. not attributable to IGL. These activities are invariably carried out in the stipulated contract period, and the penalties shall apply in such cases, as mentioned above.	Please confirm that time extension will be granted where delays arise from IGL's or the EPCOM contractor's late submissions, comments or approvals. Considering the fact that PMC cannot control how long an approval cycle takes on the IGL or EPCOM side, and the tender sets no fixed IGL review time.	Tender condition prevail It is mentioned in the original clause: 'not attributable to IGL'
26	33	GCC Clause no. 10.1, 10.2	Extension only for delay "conclusively and solely attributable to Owner", on written request within 7 days and "Owner's... sole determination". "No adjustment in Contract Price shall be allowed."	Please allow extension for concurrent or partly ownerattributable delay. Please also allow cost compensation for prolonged deployment caused by IGL or the EPCOM contractor.	Tender condition prevail
27	40 67	GCC Clause no. 29.2 SOW Clause no. 1.0	Force majeure excludes "failure to obtain permits". The PMC must assist IGL "in obtaining all clearances and approvals... including claiming of MNRE/MOHRUA... subsidy".	Please confirm that delays in statutory approvals, subsidies, land handover and municipal waste supply do not count against the PMC and qualify for time extension considering that these are IGL-side dependencies, and the PMC only assists.	Tender condition prevail. Bidder's understanding that "delays in statutory approvals, subsidies, land handover and municipal waste supply do not count against the PMC" is correct.
28	95	SOW Time Schedule, Clause no. 1-2	PMC contract of "24 months"; EPCOM award assumed in "5 months" (including 2 months of tendering); project completion "18 months from the date of FOA of EPCOM".	Considering that the 5-month and 18-month stages leave approx one month of margin inside the 24 months, and both stages depend on IGL and the EPCOM contractor, please confirm that the PMC's timeline and PRS clock move automatically if the EPCOM award slips beyond 5 months or the EPCOM works overrun. Please also confirm whether the two plants run in parallel or in sequence.	Tender condition prevail PRS will be applicable only for delays attributable to PMC. Refer clause 10.1.
29	59	SCC Clause no. 10.0, Milestones 15-21	Construction progress milestones (10% to 100%) totalling 35% of fee: "linked to financial progress of the project."	Please define "financial progress" (measured against what, and certified by whom). Please also provide that if EPCOM progress stalls for reasons outside the PMC's control for more than a set period, the PMC can invoice on a time-based or pro-rata basis since these payments depend on the EPCOM contractor's pace and the PMC carries fixed staffing cost regardless of the speed of construction.	Financial progress and payment against milestones to be recommended by PMC in tender document for execution of job. The final tender document approved by IGL will be referred for consideration of financial progress against which payment of PMC will be released.
30	58	SCC Clause no. 10.0, Milestones 5-6	12% payable on "Bid evaluation, submission of PHO recommendations" and "Submission of Award/Order Placement recommendations for EPCOM".	Please confirm that payment falls due on submission of the PMC's recommendation, not on IGL's approval or the actual EPCOM award. Please also state the payment position if IGL cancels or re-tenders the EPCOM bid. Justification: Timing depends entirely on IGL's tendering and decision process.	Tender condition prevail
31	59	SCC Clause no. 10.0, Milestones 22-26	Mechanical completion certificate (5%), commissioning (5%), PGTR (5%), and final bill and closure report (5%) are the last payments	Please state that these milestones are payable when the PMC completes its own certification and submission since approx 20% of the fee sits on outcomes controlled by the EPCOM contractor and IGL. Please provide for release of the balance if the EPCOM contractor's commissioning, PGTR or final bill is delayed by factors outside the PMC's control, or if the EPCOM contract is terminated.	Tender conditions prevail
32	35	GCC Clause no. 16.1, 16.3	Payment "upon fulfillment of other obligations stipulated in the Contract"; "released within 45 days after receipt of relevant documents complete in all respects."	Please specify a defined invoice review window and clarify that document completeness is restricted exclusively to the items enumerated per milestone.	Tender condition prevail
33	36 58	GCC Clause no. 17.0 SCC Clause no. 9.2	Prices "firm and fixed... until completion of the Contract and will not be subject to variation on any account." Only GST changes are borne by IGL.	Please clarify whether any escalation or revised rates apply if the PMC period extends for reasons not attributable to the PMC.	Tender condition prevail
34	86-87 99	SOW 8.0 (para 4) SOR Notes 3-5	Extended deployment paid at "RCM ₹90,000 per month" and "Site Engineer ₹70,000 per month". "Nothing extra... shall be paid." Maximum 4 additional persons per plant	Please confirm the rates are for extensions not attributable to the PMC. Please also provide for head-office and overhead cost during extended periods, and for revision of rates after a stated period. Justification: The rates are fixed for the whole contract term and cover all expenses. Headoffice effort is not compensated during extensions.	Tender condition prevail
35	98 71	SOR Item 1 SOW 3.1, 3.2	Lump sum includes "geotechnical studies, water testing, engineering, procurement support... No additional compensation." Geotechnical work is a "minimum 3 boreholes".	Please state the assumed maximum number of boreholes, depth and tests per plant, and provide payment on actuals (or a provisional sum) for work beyond that.	Tender condition prevail
36	67 91	SOW 1.0, Part of Tender Stage	Scope is "not exclusive/limited", and the PMC must do "works not specifically mentioned... within the quoted price". Re-tendering "for non-responsiveness, less competition, higher price" is at the PMC's cost.	Please define the scope boundary for pricing. Please also confirm that re-tendering or re-design caused by IGL decisions, market response or IGL-directed changes is compensated.	Tender condition prevail Refer GCC Clause 10.1.
37	12 26	IFB 12.1-12.4 ITB 43.1	IGL may place "part quantity", split the scope among bidders, and "increase or decrease the scope... before or after award".	The consultant requests IGL to please confirm that the scope is firm at 2 plants and that price will be adjusted on a pro-rata or agreed basis if a plant is dropped or the scope changes.	Tender condition prevail
38	39 60	GCC Clause no. 24.4 SCC Clause no. 12.2	"Forfeit any rights to payment for uncompleted work and... reimburse IGL for all costs incurred in completing the Work... including any differential costs." Takeover "at the risk and cost of the Contractor".	The consultant requests IGL to please confirm that the recovery of excess replacement cost is limited to the PMC's own default, and is capped at a stated percentage of the PMC fee (5%). The consultant also requests IGL to confirm that the PMC is paid for all work done up to the termination date.	Tender condition prevail

39	42	GCC Clause no. 31.1	Liability capped at "the total Contract Price", but the cap does not apply to PRS or to "repairing or replacing defective equipment". Third-party injury, property and environmental damage are outside the exclusion.	Please confirm that the PMC has no liability for the EPCOM contractor's equipment or works. Please also limit the uncapped carve-outs to the PMC's own gross negligence or wilful misconduct.	Tender condition prevail
40	8	Clause 7.0 BIDDER EVALUATION CRITERIA (BEC) 7.1 Technical BEC:	1. The bidder must have successfully completed at least one work order/ contract as Project Management Consultant (PMC) of a Compressed Biogas (CBG) plant for processing of any feedstock into compressed biogas with a production of minimum 3 TPD (tonnes per day) involving basic engineering and project management including construction management under a single work order/contract in last seven years to be reckoned from the date of issue of tender.	We kindly request to consider projects successfully completed during the last 10 years, reckoned from the date of issue of the tender, for the purpose of meeting the stipulated eligibility and experience criteria.	Tender condition prevail
41	8	Clause 7.0 BIDDER EVALUATION CRITERIA (BEC) 7.1 Technical BEC:	1. The bidder must have successfully completed at least one work order/ contract as Project Management Consultant (PMC) of a Compressed Biogas (CBG) plant for processing of any feedstock into compressed biogas with a production of minimum 3 TPD (tonnes per day) involving basic engineering and project management including construction management under a single work order/contract in last seven years to be reckoned from the date of issue of tender.	We kindly request the Authority to consider successfully completed PMC projects pertaining to Ethanol Plants, Sugar Plant Expansion, Cogeneration Power Plants, and Distilleries of any capacity for meeting the stipulated eligibility and experience criteria.	Tender condition prevail
42	9	IFB Clause no. 7.4 Documents Required	3) Technical: Bidder shall submit minimum following documents to establish their credentials to meet BEC, however KGL may ask for additional documents for clarification the credentials: ➤ Copy of contract / work order along with detail Scope of Work, Schedule of Rate etc., clearly establishing scope as mentioned above towards fulfillment of evaluation criteria. ➤ Copy of work completion certificate issued by the plant owner/end client, establishing the executed value of work against actual value of work order as per (i) along with date of completion of work. ➤ Copy of Plant Commissioning certificate issued by the plant owner/end client, establishing the successful commission of CBG plant.	For the purpose of demonstrating compliance with the stipulated Technical Bid Evaluation Criteria, we respectfully request to kindly accept any of the following documents as valid supporting evidence of the relevant project experience: 1. Copy of Letter of Award (LOA)/ Work Order/ Contract Agreement; and 2. Copy of Completion Certificate / Performance Certificate / Plant Commissioning Certificate/ Form 26AS / Documentary evidence of receipt of the final payment. We request to consider the above documents as acceptable documentary evidence for establishing the successful completion and execution of the requisite projects, subject to the applicable tender conditions.	Tender condition prevail
43	9	IFB Clause no. 7.4 Documents Required	1. All documents in support of Technical Criteria of BEC to be furnished by the Bidder shall necessarily be duly certified / attested by Chartered Engineer (CE) with legible stamp.	We respectfully request to kindly grant relaxation in submission of the requisite supporting documents at the time of bid submission. The same may be permitted to be submitted by the L1 bidder prior to issuance of the LOA/PO or execution of the Contract Agreement, as applicable. This provision may kindly be considered to facilitate wider participation while ensuring that the required documents are duly submitted by the successful bidder before award / contract finalization.	Tender condition prevail
44	106	FORM 4	Certificate from the Statutory Auditor / Chartered Engineer regarding Supply of Goods / Works / Services	Kindly clarify whether the said certificate i.e. Form 4 is required to be submitted by the bidder for each individual experience/project, or whether Cumulative Certificate from the list specified in Form 3 would be sufficient for demonstrating the requisite experience. We request to kindly confirm the above requirement for clarity and compliance at the time of bid submission.	Yes You can submit
45	-	Scope of Work – Scope of Project	Site Location	Kindly provide the proposed site locations for each of the 10 TPD CBG plants based on MSW feedstock, to enable the bidders to assess the site-specific requirements and prepare their bids accordingly.	Site Location: Most likely, but not limited to, in the geographical areas where KGL operates
46	7	IFB: 5.0 Details of Tender Documents	Bid submission due Date and Time: 12.10.2026 till 14:30 hrs IST	We respectfully request to kindly consider extending the bid submission/closing date by at least 7 working days from the currently stipulated bid closing date, in order to provide adequate time to the bidders for completing the necessary technical and commercial preparations and submitting a comprehensive bid. We request to kindly consider the above request and extend the bid closing date accordingly.	Tender condition prevail
47	8	Clause 7.0 BIDDER EVALUATION CRITERIA (BEC) 7.1 Technical BEC:	Technical BEC: The bidder must have successfully completed at least one work order/ contract as Project Management Consultant (PMC) of a Compressed Biogas (CBG) plant for processing of any feedstock into compressed biogas with a production of minimum 3 TPD (tonnes per day) involving basic engineering and project management including construction management under a single work order/contract in last seven years to be reckoned from the date of issue of tender.	We request you to consider the currently ongoing project as well, to ensure better competition and provide an opportunity for more bidders to participate. Please consider	Tender condition prevail
48	11	IFB: Clause 11.1	All bids must be accompanied by a bid security amount of Rs. 15,00,000/-.	We request you to kindly share the mandatory e-BIG details required for issuing the BG through the NSEL portal, as mentioned below: 1. UIN / PAN Number 2. Full Name of the Representative / Individual 3. Primary email address of the Representative / Individual 4. Primary mobile number of the Representative / Individual	E-BIG is not acceptable as of now , in future if acceptable KGL will inform
49	11	IFB: Clause 11.2	Bid security/EMD against e-tender can be submitted either through online e-payment mode available on e tender portal or in the form of Letter of Credit / Demand Draft / Banker's Cheque in favour of Indraprastha Gas Ltd, payable at Delhi or in the form of Bank Guarantee from any Nationalized/ Scheduled Indian Bank or by the branch of a reputable international bank located in India, as per proforma attached in the Tender document. Bid security in the form of Bank Guarantee shall be valid for sixty (60) days beyond the validity of the bid i.e. 150 days from scheduled date of bid submission.	We understand that the Bank Guarantee from HSBC is acceptable. Please confirm.	Yes
50	45	GCC Clause No. 42.0	CONTRACTOR TO INDEMNIFY THE OWNER The Contractor shall indemnify the Owner and every member, officer and employee of the Owner, also the Engineer-In-Charge and his staff against all actions, proceedings, claims, demands, costs and expenses whatsoever arising out of all actions, proceedings, claims, demands, costs and expenses which may be made against the Owner for or in respect of or arising out of (a) Any failure by the Contractor in the performance of his obligations under the Contract.	We request you to limit of indemnification by Third party inspection agency/ Contractor will be limited to the contract fees. Please consider	Tender conditions prevails
51	42	GCC Clause No. 31.0	LIMITATION OF LIABILITY Except in cases of wilful negligence or wilful misconduct, or in the case of third-party claims for bodily injury, death, or property damage, or Environmental damage or violations of applicable safety laws and in the case of infringement of IPR, the Contractor shall not be liable to the Purchaser, whether in contract, tort, or otherwise, for any indirect or consequential loss or damage, loss of use, loss of production, or loss of profits provided that this exclusion shall not apply to any obligation of the Contractor to pay Price Reduction to the Purchaser and the aggregate liability of the Contractor to the Purchaser, whether under the Contract, in tort or otherwise, shall not exceed the total Contract Price, provided that this limitation shall not apply to the cost of repairing or replacing defective equipment.	We request you to consider the liability of the Third party Agency/ Contractor shall be limited to 100% of total contract fees under any circumstances for this contract. Please advice	Tender condition prevail

52	56-57	SCC Clause No. 8.0, 8.5	PRICE REDUCTION SCHEDULE In case there is delay in delivery of goods / completion of the work/services including supply, installation and commissioning of the equipment, attributable to the supplier / contractor / service provider, the supplier / contractor / service provider shall pay as compensation for delay and not as penalty in form of price reduction as detailed here under..... PENALTY KEY RESULT AREAS AND RECOVERIES It is the prime responsibility of the PMC to complete the project in schedule time. The PMC would schedule and execute project activities such as to complete the entire project within the schedule. Recoveries would be effected for the delay attributable to the PMC. TERMINATION FOR DEFAULT 12.1 The following provisions may be included in the tenders depending upon nature and relevance of procurement: 12.2 Except for the cases of Force Majeure, if the Contractor fails to execute the work or any part thereof with such diligence as will ensure its completion within the time specified in the contract or extension thereof or fails to perform any of his obligation under the contract or in any manner commits a breach of any of the provisions of the contract, it shall be open to the owner at its option by written notice to the Contractor: i. To determine the contract in which event the Contract shall stand terminated and shall cease to be in force and effect on and from:..... 16.0 TERMINATION AND FAILURE CLAUSE Time and date of delivery shall be the essence of the contract. If the contractor/ supplier fails to complete the work / deliver the entire quantity of goods ordered or a part thereof within the period agreed to for such part or total quantity as per the delivery / time schedule or at any time terminates the contract before the expiry of such period	We request you to kindly consider all circumstances, including the fact that penalties, liquidated damages and risk purchase are capped at 5% of the contract value under this contract. Please Clarify.	Tender condition prevail
53	60 63	SCC Clause No. 12.0 SCC Clause No. 16.0	INSURANCE PMC shall at his own expense arrange secure and maintain insurance (Workmen Compensation policy, Group Personal Accident policy) with reputable insurance companies for the deployed resources at site	a) We request you to consider prior written notice of 60 days before termination of Contract due to any reason. b) We request you to please allow the equal right for termination by giving 60 days prior notice in writing to the contractor. c) We understand that client shall pay the outstanding fee prior to the termination, also we request you to please give the clarification on the payment after the termination of the contract. Please consider	Tender condition prevail
54	88	SOW: Point No. 14	INSURANCE PMC shall at his own expense arrange secure and maintain insurance (Workmen Compensation policy, Group Personal Accident policy) with reputable insurance companies for the deployed resources at site	We understand that the scope under this contract is limited to Hiring of Project Management Consultancy (PMC) services for setting up of 2 Nos. of CBG Plants; therefore, we are required to carry only personnel-related insurance (Medical Insurance and Workmen's Compensation Policy) for our staff deployed at site. Please clarify whether any other insurance policies are required to be carried under this contract. Please Clarify	Tender condition prevail
55	63	SCC Clause No. 17.0	In the event of either party being rendered unable by Force Majeure to perform any obligations required to be performed by them under the contract, the relative obligation of the party affected by such Force Majeure shall upon notification to the other party be suspended for the period during which Force Majeure event lasts. The cost and loss sustained by the other party shall be borne by respective parties. (a) The term "Force Majeure" as employed herein shall mean acts of God, earthquake, war (declared or undeclared), revolts, riots, fires, unprecedented floods, rebellions, explosions, hurricane, sabotage, civil commotions and acts and regulations of respective Government of the two parties, namely the owner and the contractor, any national / state level strike affecting manufacturing, transportation and imposition of ban affecting supply of goods. (b) Upon the occurrence of such cause(s) and upon its termination, the merits/claims that it has been rendered	We request you to kindly allow us to provide a written notice within 60 days of occurrence of such force majeure. Please consider	Tender condition prevail
56	8	Clause 7.0 BIDDER EVALUATION CRITERIA (BEC) 7.1 Technical BEC	The bidder must have successfully completed at least one work order/ contract as Project Management Consultant (PMC) of a Compressed Biogas (CBG) plant for processing of any feedstock into compressed biogas with a production of minimum 3 TPD (tonnes per day) involving basic engineering and project management including construction management under a single work order contract in last seven years to be reckoned reckoned from the date of issue of tender.	Kindly confirm if experience in similar work(PMC services completed for Fertilizers, petrochemicals etc) will be considered as prequalification for participating in the bid	Tender condition prevail
57	7	IFB: 5.0 Details of Tender Documents	Probid meeting date & time: 28 Sept 2026 15:00 Hrs	Request to kindly share a copy of pre bid clarifications conducted on 28 sept 2026	Tender condition prevail